
REQUEST FOR A/E SERVICES 

 

Seg. Unit Security Controls Replacement 

Fox Lake Correctional Institution (FLCI) 

 

DFD PROJECT NO. 14E4A 

 

Agency:  Department of Corrections 

 

Facility Location: 
W10237 Lake Emily Rd. 

Fox Lake, WI 53933 

 

Introduction and Background: 

Fox Lake Correctional Institution (FLCI) is an adult medium-security prison located North of 

Fox Lake, Wisconsin. It was originally opened in 1962.  

 

The Segregation (Seg) Unit’s Security Control system consists of manual push button switches 

built into three separate graphic panel layouts along with hardwired LED indicator lights.  

Replacement parts are difficult to find and replace. 

 

The panel controls, except where noted below, are through a Simplex 4200 System with 

graphical interface boards.  These controls need to be maintained and/or incorporated into a new 

touchscreen Graphical User Interface (GUI) which will facilitate less downtime and less 

maintenance.  Panels operate, control, or display the following: 

Simplex fire alarm system alarms and troubles 

 Sprinkler shutoffs 

 Sliding doors with status 

 Swing door locks and status 

 Door status 

 Lighting control both individual and groups 

 Intercom system with microphones (PLC based) 

 Sump pump operation and high water alarm 

 Inmate phone system cutouts 

 Camera selection (through Bosch Multiplexor) 

Inmate cell and shower water control (Bradley Micro-Touch, Bradley Touch-Time, and 

Pneumatic systems) 

 

Scope of Services: 

This project is to investigate and determine the scope of work for replacement of the existing 

control system; and to specify and design the replacement of the existing control system 

including the PLC’s (if required), replacement of push button switch panels with new 

touchscreen GUI software controls, the programming and software necessary to ensure systems 

interface properly, new millwork for desk surface changes, and replacement of inmate cell and 

shower water control system that is now obsolete. 
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After completion of Preliminary Design Documents, DOC intends to go to the Building 

Commission to request approval to construct, and completion of design services.  The same A/E 

who does the study will also complete all design services through construction. 

 

Project Deliverables: 

The State of Wisconsin is looking for an Architect/Engineering firm to provide complete 

technical consultation and preliminary design at FLCI as follows: 
 

 Provide a Design Report following the DFD Policy & Procedure Manual for 

Professional Services format describing code analysis, budget costs and options for 

installation of control system, including PLC’s, GUI based controls, and water control 

system, including life cycle analysis of options considered.   

 Provide a detailed work plan to allow construction of recommendations to be completed 

with minimal disruption of security and inmate and staff daily activity. 

 Provide a riser diagram of existing and proposed control systems.  Risers should show all 

head-end equipment and networking devices. 

 

Project Timeline: 

In order to plan for timely evaluation of recommendations and planning for subsequent 

construction activity, the selected A/E will be expected to complete the study and submit a 

Design Report within two months of issuance of a Notice to Proceed. 

 

Skills and Knowledge: 

A qualified firm would have an appropriately staffed team with thorough knowledge, 

understanding, licensing and experience with the following: 
 

 Evaluation and design of electronic door controls, including Wonderware and PLC 

programming. 

 Evaluation and design of electronic water control systems. 

 Standards for design and construction for state-owned correctional buildings. 

 

PROJECT BUDGET/SCHEDULE: 

Construction $  SBC Project Approval Dec 2014 

Design (8%) $  A/E Selection June 2014 

Management $  Bid Opening May 2015 

Contingency (15%) $  Start Construction June 2015 

TOTAL $475,000  Substantial Completion Nov 2015 

   Final Completion Dec 2015 

 

Agency Contact: 

Stanley Bethke – FLCI Buildings & Grounds Department 


